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Statement Of Work IFor The Inspection, Repair Only As Necessary
(IROAN) for
Boat, Bridge Erection, Twin Jet, Aluminum Hull
Model USCSBMK2, NSN 1940-01-218-9165

1.0 SCOPE. This Statement of Work (SOW) identifies the work effort that shall be performed
by the contractor (for the purposes of this SOW, Contractor is defined as the commercial or
government entity performing the repair) to repair the Boat. This document contains
requirements to restore the Boat, Bridge Erection, Twin Jet, Aluminum Hull, NSN 1940-01-
218-9165, Model USCSBMK?2, hereafter referred to as the Boat in this document, to Condition
Code “A.” Condition Code “A” is defined as serviceable/issuable without qualification, new,
used, repaired, or reconditioned material which is serviceable and issuable to all customers
without limitation or restriction.

1.1 Background. IROAN is defined as "That maintenance technique to restore an item to a
standard as near as possible to original or new condition in appearance, performance, and life
expectancy.” This is accomplished through a maintenance technique or complete disassembly of
the item, inspection of all parts or components, repairs or replacement of worn or unserviceable
elements using original manufacturing tolerances and/or specifications and subsequent
reassembly of the items.

2.0 APPLICABLE DOCUMENTS. The following documents form a part of this SOW to the
extent specified. Unless otherwise specified, the issues of these documents are those listed in the
Department of Defense Index of Specifications and Standards (DoDISS) and supplement thereto
which is in effect on the date of solicitation. In the event of conflict between the documents
referenced herein and the contents of this SOW, the contents of this SOW shall be the
superseding requirements.

2.1 Military Standards

MIL-STD-129 DoD Standard Practice for Military Marking

2.2 Other Government Documents and Publications

DOD 4000.25-1-M MILSTRIP Manual

DOD 4160.21-M Defense Materiel Disposition Manual

NAVICPINST 4491.2A Requisitioning of Contractor Furnished Materiel
From The Federal Supply System

DMWR 5-1940-277 Boat, Bridge Erection, Twin Jet, Aluminum Hull
Models

DMWR 5-1940-277 W/Change 1 Boat, Bridge Erection, Twin Jet, Aluminum Hull
Models
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LI-1940-12 M/S Bridge Erection Boat
MI-10020A-35/1 Bridge Erection Boat
TM 1940-34P/5 Boat, Bridge Erection USCSBMK2

Military Handbooks (For Guidance)

MIL-HDBK-61 Configuration Management Guidance

2.3 Industry Standards

ANSIISO/ASQC Q9002-1994 Quality Systems-Model for Quality Assurance in
Production, Installation, and Servicing

Industry Standards (For Guidance)

ANSI/ETA-649 National Consensus Standard For Configuration
Management

Copies of Military Standards and Specifications are available from the DOD Single Stock Point,
Document Automation and Production Service, Building 4/D, Philadelphia, Building 4D, 700
Robbins Avenue, Philadelphia, PA 19111-5094, Telephone (215) 697-2179 or DSN 442-2179,
or http://www.dodssp.daps.mil. Copies of other government documents and publications
required by Contractors in connection with specific SOW requirements shall be obtained through
the Contracting Officer (Code 891), commercial telephone number (229) 639-6761 or DSN 567-
6761. Copies of engineering drawings, if applicable, shall be obtained from Life Cycle
Management Center, Attn: Code 851-3, 814 Radford Blvd Suite 20320, Albany, GA 31704-
0320, commercial telephone number (229) 639-6410 or DSN 567-6410.

3.0 REQUIREMENTS

3.1 General Tasks. In fulfilling the specified requirements, the contractor shall provide
materiels, labor, equipment, special equipment/gages/fixtures, facilities and missing/repair parts,
necessary to inspect, diagnose, restore, perform required alignment repairs, and test the Boat
Assembly. Upon completion of IROAN, the subject item shall be Condition Code "A."

3.1.1 Detail Tasks. The following tasks describe the different phases for IROAN of the Boat.

a. Inspection. Pre shop Analysis Inspections for the Boat shall conform to Chapter 3,
DMWR 5-1940-277, with Change 1.

b. Repairs. If'used, the Pre shop Analysis Inspection report may be used as a guide in
repairing the Boat. All repairs shall conform to repair method instructions in DMWR 5-1940-
277, with Change 1.
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c. Demilitarization. Components found to be unserviceable or unrepairable shall be
disposed of in accordance with DOD 4160.21-M-1. Disposal shall be the responsibility of the
contractor after receiving authorization from Code 837-1, Life Cycle Management Center,
Albany, GA.

d. Data plate. Each repaired Boat shall meet the requirements of DMWR 5-1940-277,
with Change 1.

e. Hardware.

(1) Replace broken, unserviceable and/or missing hardware to include mechanical
assemblies, nuts, bolts, screws, washers, turn lock fasteners, mandatory replacement items, safety
and one-time use items, in accordance with the TM 1940-34P/5. Unserviceable is defined as any
of the above that failed to function properly as stated in DMWR 5-1940-277, with Change 1.

(2) Ensure proper hardware locking devices are present on all moving mechanical
assemblies as prescribed in DMWR 5-1940-277, with Change 1.

(3) Hardware normally supplied with commercial parts shall not be used unless they
meet the requirements of the authorized replacement parts are listed in TM 1940-34P/5.

f. Cleaning. All cleaning shall be accomplished on the Boat using the steps and procedure
requirements listed in DMWR 5-1940-277, with Change 1.

g. Painting/coating. The painting/coating shall meet the requirements of DMWR 5-1940-
277, with Change 1 to include metal conditioning and surface preparation listed in DMWR 5-
1940-277, with Change 1.

h. Lubrication. In addition to the lubrication requirements stated in DMWR 5-1940-277,
with Change 1, the instructions of LI-1940-12 M/S shall be followed if different from the
DMWR 5-1940-277, with Change 1.

1. Modifications. Modifications contained in MI-10020A-35/1 not previously applied
shall be applied in conjunction with the IROAN of the Boat.

J- Quality Assurance(QA). QA shall be observed on the Boat using the steps and
procedures listed in DMWR 5-1940-277, with Change 1 and shall meet the requirements of
paragraph 3.4 of this SOW.

3.1.2 Inspection, Testing and Acceptance.

a. Inspection, Testing and Acceptance of the Boat shall be conducted in accordance with
DMWR 5-1940-277, with Change 1.
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b. The contractor shall be responsible for conducting required tests and shall ensure all
necessary personnel are notified prior to completion of final acceptance. Acceptance tests shall
be held at contractor facility.

¢. The contractor shall be responsible for correcting any deficiencies identified during
inspection.

d. Acceptance testing on all Boat components repaired under the provisions of this SOW
shall be accomplished in accordance with DMWR 5-1940-277, with Change 1.

3.2 Contractor Furnished Materiel. The Marine Corps has adopted the Navy's procedures
regarding Contractor Furnished Materiel (NAVICPINST 4491.2A). In the event that Contractor
Furnished Materiel is required for repair parts, the contractor shall requisition through the DOD
Supply System. DOD 4000.25-1-M, (MILSTRIP) Chapter 11 authorizes contractors to
requisition through the DoD Supply System.

3.3 Government Furnished Equipment (GFE)/Government Furnished Materiel (GFM). GFE is
government owned equipment authorized by contract for use by a commercial/government
contractor. It is neither consumed during production nor incorporated into any product. GFM is
materiel furnished to a contractor that will be consumed during the course of production or
incorporated into product being manufactured/remanufactured under a contract/statement of
work. Inthe event the Marine Corps does have GFE/GFM requirements, the Management
Control Activity (MCA/Code 827-2), Marine Corps Logistics Bases, Albany, Georgia, will
coordinate required GFE and will maintain a central control on Marine Corps assets in the
Contractor’s possession. The MCA will forward a GFE Accountability agreement to the
Contractor Facility for signature to establish a chain of custody and property responsibilities for
Marine Corps assets. The Contractor shall report receipt of all GFM and report consumption of
GIM to the MCA.

3.4 Quality Assurance Provisions. The contractor shall provide and maintain a Quality System
that as a minimum, adheres to the requirements of ANSI/ISO/ASQC Q9002-1994 Quality
Systems - Model for Quality Assurance in Production, Installation, and Servicing. The program
shall ensure quality throughout all areas to include processing, assembly, inspection, test,
maintenance, and preparation for delivery and shipping. Unless otherwise specified in the
contract, the contractor shall be responsible for performance of all inspection requirements. The
government reserves the right to perform any of the inspections set forth in the contract where
such inspections are deemed necessary to assure products and services conform to the prescribed
requirements.

3.5 Configuration Control. The contractor shall apply configuration control procedures to
established configuration items. The contractor shall not implement configuration changes to an
item’s documented performance or design characteristics without prior written authorization. If
it is necessary to temporarily depart from the authorized configuration, the contractor shall
prepare and submit a Request for Deviation. MIL-HDBK-61 (paragraph 4.3 and Table 4-9) and
ANSI/EIA-649 (paragraph 5.3.4) provide guidance for preparing this configuration control
document.
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3.6 Packagine, Handling, Storage and Transportation (PHS&T)

a. The Contractor shall be responsible for preservation and packaging of items being
repaired under the terms of this statement of work. Items scheduled for long-term storage or
shipment to overseas destinations shall be to the level A requirements of DMWR 5-1940-277,
with Change 1, Chapter 9. Items scheduled for domestic shipment for immediate use or short-
term storage shall be to level B requirements. The following corrections apply to the DMWR 5-
1940-277, with Change 1, Chapter 9.

(1) Subparagraph 9.2:
Replace: MIL-STD-794 (Canceled)
With: MIL-STD-2073-1D, DoD Standard Practice for Military Packaging.

(2) Subparagraph 9.3:
Replace: MIL-STD-1188 (Canceled)
With: ASTM D3951-98, Standard Practice for Commercial Packaging.

(3) Subparagraph 9.3.b.:

Replace: PPP-B-636 (Canceled)

With: ASTM D1974, Standard Practice for Methods of Closing, Sealing
Fiberboard Boxes.

b. Marking for shipment shall be in accordance with MIL-STD-129.

¢. The Marine Corps will provide the contractor with the shipping address(es) for delivery
of the repaired equipment. The contractor shall be responsible for arranging for shipment to the
pre-designated site(s). The Marine Corps will be responsible for transportation costs associated
with shipping the subject equipment to and from the Contractor.

3.7 Acceptance.

The performance of the Contractor and the quality of work delivered, including all equipment
furnished and documentation written or compiled, shall be subject to in-process review and
inspection during performance. Inspection may be accomplished in-plant or at any work site or
location, and Marine Corps (Code 837-1) representatives shall be permitted to observe the work
or to conduct inspection at all reasonable hours. Final inspection and acceptance shall be
conducted at the Contractor facility. Final acceptance shall be conducted on 100 percent of items
to verify that the units meet all requirements.

3.8 Rejection.

Failure to comply with any of the specified requirements listed herein shall be reason for
rejection by Marine Corps (Code 837-1) representative. The Contractor shall, at no additional
cost to MCLB, Albany, Georgia, provide the following:
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a. Develop an approach for modification or correction of all deficiencies.

b. Upon approval of a documented approach, the Contractor shall correct the deficiencies
and repeat the verification until an acceptable compliance with acceptance test procedures is
demonstrated.
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